


# **REQUEST FOR QUOTATIONS**

FOR THE PROVISION OF:

Exterior stair case construction for Hemlock Valley Fire Hall located at 47100 Laurel Road, Hemlock Valley, BC.

RFQ TITLE: Hemlock Valley Fire Hall – Stair Case Construction RFQ NUMBER: RFQ-23020 DATE ISSUED: September 22, 2023 CLOSING DATE: October 5, 2023



#### 1.0 INTRODUCTION

Hemlock Valley fire hall is located approximately one hour north of Chilliwack at 47100 Laurel Road, Hemlock Valley, BC. The building's lumber-framed, exterior stair case (Figs. 1 and 2 in Schedule A below) is aging and requires replacement with a finished, steel structure.

The FVRD is requesting contractors with proven capacity, capabilities and experience in commercial construction and steel fabrication to provide a quotation on the form attached in Schedule C (the Quotation) in response to the following specifications.

#### 2.0 SCOPE OF WORK

The stair case construction Services consist of stair case removal and replacement and include provision for:

- Demolition and disposal of the current staircase, footings and related building materials;
- removal and reinstallation of the necessary building services, fixtures, accessories and finishing;
- installation of new foundations, structure, stairs, landings, guardrails and handrails;
- removal, installation and finishing of all materials as set out in Schedule B;
- necessary trades and permitting; and
- restoration of the work site to a condition that meets or exceeds that of its previous state.

#### 3.0 ONSITE MEETING

An onsite meeting will not be held. However, the building is readily available for viewing. Individuals who choose to view the building are requested not to park in front of the main doors.

#### 4.0 SUBMISSION

One completed copy of the Quotation marked Hemlock Valley Fire Hall – Stair Case Design, RFQ-23020 should be delivered by hand, regular mail, courier or email before 1:00 pm on October 5, 2023 to:

Fraser Valley Regional District Att: Charlotte Whaley, Departmental Secretary 1 - 45950 Cheam Ave. Chilliwack, British Columbia V2P 1N6 Email: <u>cwhaley@fvrd.ca</u> An electronic version is preferred (such as a PDF or Word file) either by email or delivered on a USB flash drive. Hard copies will also be accepted in person, through regular mail or by courier. Quotations received after the time specified above will not be considered. The FVRD reserves the right to cancel this RFQ for any reason whatsoever without any liability to any party for any claims of any kind whatsoever. All Quotations will remain confidential, subject to the statutory requirements for disclosure set out under the *Freedom of Information and Protection of Privacy Act*.

#### 5.0 INQUIRIES AND ADDENDA

All inquiries regarding this RFQ should be directed to Contact Person:

Dave Driediger Manager of Regional Facilities Telephone: 604-702-5095 Email: ddriediger@fyrd.ca

Any enquiries that are received by the FVRD and that affect this RFQ will be issued as addendum to all contractors that received the original RFQ. By delivery of a Quotation, the Contractor is deemed to have received, accepted and understood the entire RFQ including any addenda. Any information regarding this RFQ obtained by a party from any source other than from the FVRD by way of addenda is not authorized and should not be relied upon.

#### 6.0 NO CONTRACT

This RFQ is simply an invitation for quotations for the convenience of all parties and should not be construed as an intention by the FVRD to enter into contractual relations with any party submitting a Quotation. The FVRD will provide written notice of acceptance of a Quotation in the event that the FVRD seeks to acquire the Services and formalize a contract for that purpose. The FVRD may negotiate changes to any term of a Quotation for the purposes of finalizing a contract.

#### 7.0 LIMITATION OF LIABILITY

By submitting a Quotation, each contractor irrevocably agrees that the FVRD shall not be liable to any contractor, proponent or any person whatsoever, for any claim of any nature (in contract, in tort, or otherwise), for any costs, expenses, compensation, damages, or anything whatsoever, including without limitation, costs and expenses associated with the Contractor's preparation and submission of their Quotation, their participation in this RFQ, for loss of revenue, opportunity or anticipated profit, arising in connection with their Quotation, this RFQ, any subsequent processes or opportunity, any contract, or any matter whatsoever.

#### 8.0 CONFLICT OF INTEREST

Contractors shall disclose any potential conflict of interest and existing business relationship they may have with the FVRD, its elected or appointed officials or employees.

#### 9.0 NO LOBBYING

Contractors and their agents are not permitted to contact any member of the FVRD Board of Directors or staff with respect to this RFQ, except as expressly provided for herein. Contractors will not offer entertainment, gifts, gratuities, discounts, or special services, regardless of value, to any employee or elected official of the FVRD. The FVRD reserves the right to disqualify any contractor from participation in this RFQ that acts in contravention of this requirement.

#### 9.0 EVALUATION

The evaluation of quotations received in response to this RFQ will be completed in accordance with the FVRD Purchasing and Procurement Policy.

## Schedule A



Fig 1. Hemlock Valley Fire Hall Stair Case





Fig 2. Hemlock Valley Fire Hall Stair Sketch

## Schedule B

| SENSER INFERS<br>5: ERRETORE DE LUMERGEREITH ACCENTRACE MITTARE ACTIVE DE LOCATE CONTRECCO DEL CONSTRUCTOR<br>TOTT I ACCENTRACE MITTARE ACTIVE DE TAI ENVIOUS 2016   | CONCRETE:  | FIGURE REVEALS<br>OWNER TO ENDING THE THEORY TO CONCULT FIELD REVEALS OF EXCAVION AND STRUCTURE, HEL<br>THE TO COMPARE ALL OF THE THEORY FOR STRUCTURE OF CONTINUES THE THEORY FOR STRUCTURE.   |  |
|--|--|---|--|
| 2. CONTRACTORS, SUFFLIERS, SUFFLIERS, ETC. ARE TO EXCHANGE THAT THEY ARE INCREME ON CURRENT DRAWINGS   | CONCRETE MIX DESIGN REQUIREMENTS   |   |  |
| <ol> <li>Conservante, Suiverse de la servante de la conservante de la conservant</li></ol>                                     | CENCRET YH HOUTENELS CONTRALIEN SHARE S DA'<br>NALLS CONTRALIEN SHARE S DA'<br>SARAN S SHARE   | Filled by the rest of the first based based on a second at an advective rest based, not used on the filled based based based on the second based ba |  |
| BTAR         EXALISAD         -> 0.50% r (San)           LINC LONG         -> 418 (Ark (San))         -> 20.20% r (San)           DOULD LONG         -> 20.20% r (San)         -> 20.20% r (San)           Si         -> 20.30% r (San)         -> 20.30% r (San)           Si         -> 20.30% r (San)         -> 20.30% r (San)           Si         -> 30.5% r (San)         -> 20.2% r (San)  | CON EXPECTANE CLAFE P 2 0.2<br>NY 20 INT COMPRESSIVE 25 32   | REPORTED FOR TREACTS OR OMBACKS OF THE CONTRACTORS: OR FOR THE REALARS TO FULL. THEIR TEXT OF<br>THE DETAIL TRAAMS  |  |
| 1000x100x0 = 20.0044 (000x0)<br>55 - 20.2049 (000x0)<br>57 - 20.0040 (000x0)   | NY 1 4 DAY OXIPRESS VE 25 32<br>STREAM 74, HT%<br>NY KY XX 16 1 (2 ) 55% 54%   | RELEW OF THE WORK OR ANY NORTON THEREOF, IN THE BICHLER BALL NOT, IN WIT YOR, RELEW THE<br>CONTRACTOR OF THE INSTRUMENT AND OLDER REF. C CONTACTOR IN THE CONTRACT DEVELOPMENT<br>DATE OF THE STREET OF THE OTHER OF THE OTHER REF. C CONTACTOR IN THE CONTRACT DEVELOPMENT.  |  |
|  | NAXAGORIGALI S ALIMM 10 10   |   |  |
| MPORTANSERADOR 5 = 1.25<br>W - 1.25<br>U - 15  | 1100,001 (Y2), 12, 22, 23, 24, 25, 25, 25, 25, 25, 25, 25, 25, 25, 25  | ESCRATE TO BE A OTHER SHARE A ADVINCE OF ANY WORK REQUIRES A FIELD REVIEW   |  |
| 90102 (165)) = 0.97498 (1994)<br>1621 PACTORED UP.LIT: = 1.09499 (2004)  | COURTS 1976.1 1977.1   | OWNERCONTRACTOR TO ADMINISTRATION HER NEED WHEN STE WORK IS IN FROMEWORK OWNERD AND<br>NOT INOPEOTED MOVINEED TO BE UNDOWNED FOR FILL D REVIEW.   |  |
| HER NOT THE REAL PROPERTY OF   | YOUNTRACTOR TO CONFIRM PRIOR TO POURING BLAG THAT ANY SEALER OR TOPPING APPLIED<br>TO THE CONCRETE SLASHS COMPATIBLE WATH THE SPECIAL CONTENT.   | THE FOLLOWING TEND SHALL BE REMEMBED:   |  |
|  | 2 PERCEPTION OF CONTRACTOR ALL EXPLOYED CONTRACTOR   | <ol> <li>AL, REAR FRONTO TO IND OF FOOTNOL VALUE, SALE, SALE, SALE OF ISS OF CONCRETE DELAYING LIFE ALSO SHALL<br/>IN CONSIDER TO PODE AND ANY MAX THE OF FOUR</li> </ol>   |  |
|  | <ol> <li>MINING &amp; PLACING OF CONCRETE RANUL BEIN ACCORDANCE WITH 08: A2011.</li> <li>REINFORCED BARIS SHALL BE LEFORMED BAR TO CRACECTS CRADE 405 MF.</li> </ol>   |   |  |
| 10 - 14<br>A - 18  | <ul> <li>TEMPORETS AND OTHER ELECTRONICE DHI CLEMENT STRUCTURE OF MIL.</li> <li>CONCRETE SHULDER AND DE MARCONA CENTRO SANAZI. FAIR TENRIS AT OR SELOW 2010 RIAT OR ABOVE<br/>2010; CLE TAL 2010; CLEAR BABRICO TRUEY.</li> </ul>  | <ol> <li>DURING CONSTRUCTION, AN INSERTING HER IT TESTING ACENT CERTIFIED IN ACCORDANCE WITH GRAVED SEALURE<br/>ENCAGE: 10 Adent, p. HOL WITH AND TAIL TORANGE IS ENCIDENT FOR ACCORDANCE WITH CERTIFICATION AND AND<br/>CONCIDENT TO THE CARLING AND THE CONCIDENCE TO THE CONCIDENT AND AND AND AND AND AND AND AND AND AND</li></ol>   |  |
| 4. ECARCH CALL ANT RETALEMENTIATION ANALEMENT FOR THE RESIDENCE OF THE AREA DESIDENCE THE AREA DESIDENCE. THE RETERATION AND AND AND AND AND AND AND AND AND AN  | 2PPC. (CL. 7.4.) C. /HD CL. 7.4.1.4 RESPECTIVELY)  | 3 THE FORMER.   | 1010   |
|  | <ol> <li>UNLETHER EVENT HARDER AND THE CLARK THE CARDING THE STATE THE THE ANTICIDENCE</li> <li>UNLET AND THE CARDING TO CARDING TO CARDING AND THE CA</li></ol>     |   | 16189  |
| <ol> <li>COMPACE TO LET ADDR. DOLUTETOVINI TARCET LET JUNE DI MA RESI DEVICED DY ALL DAZIO METTE E EL<br/>INTELLET MAS 2003. ALL'ELE DAZIO NEL SATETE CARDANE DE DAVE DATE ON L'ADDE METTALISTICE DAL.</li> </ol>  |  |   | NT 12  |
| <ol> <li>ALL PRODUCTS &amp; "ELFIED ON DRYMINGS TO BE INSTALLED IN ADDORGANCE WITH THE KANUFACTURER'S WRITTEN<br/>INSTRUCT CRIs</li> </ol>   | 7. EXBECTED MATERIALS SHALL BEFREE FROM ORE/SE, STALE, AND OTHER CONTINUS.   |   | a visite a   |
| <ol> <li>LEAVETTISCOLLET DRAFARS AT LLC. F-E. L.I. CALERSON RACKETS I-L. D.THE C. ARCATON FOR "TO<br/>EVOLUTION TO STATUS WORK.</li> </ol>   | 5 STITE TO ACCHITCH LANC AND   |   | 100  |
| 5. CO NOT ACREE DRAWINGS   | ERGE Did ELLE  |   | 50 St 10   |
| 1. THE CONTRACTOR IN DETERMENT FOR ALL TEMPORARY INVESTIGATION AND INFORMATION CONTRACTOR CONTRACTOR<br>LOCATED AND STREAM OF UTILITIES FROM TO BOOM FUELED.   | <ol> <li>ALL STRUCTURAL STEEL TO BE CESSIONED, DETAILED, PARACATED &amp; BRECTED IN ACCORDANCE WITH CRASHIN, MIT<br/>SHALL STRUCK OF SHILL STRUCKTURE 10192</li> </ol>   |   | 8 2 <i>H</i><br>9 7 8  |
| 1.1 HE COTH SECTOR IS HER CONSIDER FOR ENGLINE THE ALL RECEIPTION AND FOUNDATION OF DRIVEN AND<br>DRIVEN AND THE ACCOMPANY MILLINGS. A 2010 THE DRIVEN ADDRESS OF DRIVEN AND THE ACCOMPANY AND THE ACCOMPANY AND THE DRIVEN AND THE DRIVEN ADDRESS OF DRIVEN AND THE ACCOMPANY AND THE ACCOMPANY AND THE ACCOMPANY.  | <ol> <li>ALL STEEL TO BE IN ACCORDINATE VEH CANADAS GAD 5 GAD 21</li> </ol>  |   | 10.00  |
| <ol> <li>ALL NEX-BANKOL, ELECTRICAL, PLUVERO, NEXTLATION AND DRAWING DESKINISHILL BE PERFORMED BY OTHERS P<br/>RECURED BY THELCOX, ALT-ONLY.</li> </ol>  | THE EXPLOYED TO IT REPORT AND A REPORT   |   | 2 4 0<br>8. 34000  |
| 12 AD INCOMENDE EN ANTICAS SANCE MEETA DE LECELLAN HERANINALIANE DE LE HURTHAR COOL ALL'EDANSE DE LA FER<br>PORTAVADEZ TO ECONA MARTE DE PRODUZINA ATTA O VIDENZATIVA.   | <ul> <li>PLATES, CHARAELS, A VALUES TO BE ORACE DOWN</li> </ul>  |   | AL. DAMING<br>KUPAN PR                                       |
| 1. ALL CONSTRUCTION TO BE IN ACCORDANCE WITH KUNICIPAL BY JAVE BIO BIO 1018 AND VORKLAFE RECULATIONS.  | <ul> <li>W SECTIONS AND ALL OTHER STRUCTURAL STEEL TO BE GRADE 323</li> </ul>  |   | 1  |
| 1.1.1.4 CONTRACTOR ON TO CONTRACTOR DE LA LINE NOMENTAL DE ALCONSTRUCTURA DESERVACIONES DE LA CONTRACTORIA DE ALCONSTRUCTURA DE ALCONS<br>ALCONSTRUCTURA DE ALCONSTRUCTURA DE  | <ul> <li>STRUCTURAL BELTS- AS IN - YES CRADE ASS</li> </ul>  |   | 12192<br>2016 (201<br>                                       |
| SET NEEN STALLONDAL, DRAMMICS AND ARCHTECTURAL DRAMMICS, MAY DISCREPANCES NOT REFORTED SECONE<br>THE RESTONES LITTLAFT HE ODMITIACTION   | <ul> <li>OTHER BOLTS (HANDRALD, LADERS, COORS, AND WINDOW FRAMING). ASTM ADM<br/>X. (A) THE CAME COMPOSITION STRATEGY AND AN OWNED OF THE COMPOSITION OF THE DAY ADDRESS AND AND AND ADDRESS AND AND ADDRESS AND ADDRESS<br/>ADDRESS AND ADDRESS AND ADDRESS</li></ul>   |   |  |
| In other control objecting requiring and other statements of a section of a statement of the control objecting requiring and the control objecting and the control obje  | <ul> <li>And a solution of the statements of a solution of the solution of the statement of the solution o</li></ul> |   | لب_  |
| <ol> <li>THE CONTRACTOR IS RECEIVED FOR ALL CONTRACTOR TED WITH THE CORRECTION OF DETITIEND BY AN<br/>OPECTED BY THE BASIN EER.</li> </ol>   | <ol> <li>THE CONTRACTORS FAILURE DEVELOPMENT AND AN EXCEPTION CANCENERS FOR RELEASE FOR THE ENGLISH OF AN OR<br/>NOT BALLICOMPORE TO GREATE THE TEST REPORTS SHOLL BE SUBJECTED TO THE ENGLISHER.</li> </ol>   |   |  |
| <ol> <li>CONTRACTOR MUST FIRSTREET IN CONSTRUCTION OARS INVESTIGION THE SECURITIES FOR AUTOMIC TO PACKET<br/>SECURED (CADSMCTED ASSACE)</li> </ol>   | ELTE GELER MOR RACIELCOM CRUIT FELOME<br>L'ANDA COMUNELE INVERSE REALINGUES DE MORE DE MORE CLU<br>AL OTHER DUES COMUNELIENTER   |   |  |
| 5. NO BROCKILLING OF WALLS EXCEEDING #10 HIGH TRIGH TO REVAILS WHE FLOOR LEVEL   |  |   |  |
| NE NA HITTOR TRANSFORMENTATION AND CARENTED DE ANTONI GRACIE DE LE COMPLETETTER CONTO DE ANTONIO DE LA CONTRA<br>ROMONITATION  | A. THE ARMONG CHEMICAL PROCESSION OF ALL PROCESSION OF ALL DEVELOPMENT ACCOUNTED OF ADMINISTRATION OF THE DEVELOPMENT AND ADMINISTRATION OF A DEVELOPMENT ADMINISTRATION OF A DEVELOPMENT.   |   | 854  |
| <ul> <li>LINE-WEITSCHLEMT SUMMERTER DIE HEITERSHIELDEN "TE GELEICHEN UNSEN UNSEN UNSEN UNDER DIE DIE DIE<br/>DER MINISTER IN REFERENCE DER DEN NAMEN GENERTER SPRACE</li> </ul>  | 5. A CENTRAL DECEMBER OF DESCRIPTION OF THE PERSON DE RELEASE AND A LEASE ACCESS OF THE DESCRIPTION OF TH          |   |  |
| <ul> <li>NOTIFY GEOTED -KICAL BRAINEER UPON COMBENCEMENT OF EXCAVATION AND COORDINATE ALL REQUIRED<br/>INSPECTICES WITH THEIR CONTINUES FOR CONSUME OF SCHOOL CARACILLES IS THE RESTORED FOR THE<br/>INSPECTICES WITH THEIR CONTINUES FOR CONSUME OF SCHOOL CARACILLES IS THE RESTORED FOR THE<br/>INSPECTICES WITH THEIR CONTINUES FOR CONSUME OF SCHOOL CARACILLES IS THE RESTORED FOR THE<br/>INSPECTICES WITH THEIR CONTINUES FOR CONSUME OF SCHOOL CARACILLES IS THE RESTORED FOR THE<br/>INSPECTICES WITH THEIR CONTINUES FOR CONSUME OF SCHOOL CARACILLES IN THE RESTORED FOR CONSUME OF SCHOOL CARACILLES FOR CONSUME FOR CONSUME OF SCHOOL CARACILLES FOR</li></ul>                  | <ul> <li>Contract of Marca Length (1986) and Color Association (1987). Collection 2004 (1987) Section.</li> <li>Section (1987) Section (1987) (1997) Section (1987) (19<br/>(1987) (1987)</li></ul>   |   | 1  |
| <ol> <li>HOT AND AND AND AND AND AND AND AND AND AND</li></ol>   | FOR ANY ADDITION, CONTA<br>5. WHIT ALL STREED OF TO CONTACT OF DRIVER  |   |  |
| AREA, ANY RECEIVED BEARING ON CONTROLED, CROADLAR FEL SIGAL BE AS STREPHED BY THE CENTEDRATAL<br>UNDERLINATION ALL SERVICES DELETION SED ELETIONAL EXCILER.  | <ol> <li>WHI SELSIFIE W IF T DOUTED UND.</li> <li>ALL FIELD CONFECTION TO BE ROUTED UND.</li> </ol>  |   | Ma   |
| FOLNONT ON EERANG OF URDER DOUBLES COUNTED FROM FREEDUID AT ALL THEO OTHERWOR     FOUNDE TO BE CENTERED UNDER DOUBLES COUNTED AT EXAMPLE   | *C. NON MENNER, NON-BROKENSCH, WEITLAMMERKEIS DAS CONNECTORED DES DES DAS DENSE PRODUKTIONEL DES   |   |  |
| <ol> <li>From Torbit Sector Head Victor Sector Advances with a strength method with a strength of the sector Advances of Advances and the sector Advances of Advances and the sector Advances of A</li></ol>                                     |  |   |  |
| AND TENFORMEY SHOR NG, FREEJURED SHALL BE APPROVED AND PROVIDED BY THE CONTENCION<br>1. PROVIDE DRAINAGE BEHING ALL STRUCTURAL WALLS WITH DRAIN THESI TED INTO METHANICAL DRAINAGE BRISTEM.  | <ol> <li>YOR CAUSESED MEMORY F HOTED ON FLAM F FRETWEI FOR SOT DIFUCULARIZATION WIREN-SITE FUNCTION.<br/>INCOMENDATION AND THE PROVIDENCE WIRENESS WIRENESS.</li> </ol>  |   |  |
|  | 12. ALUMINUM TO BE DES CIVED IN ACCORDANCE WITH CAN \$107  |   | 1  |
| 1. El como tecno su el como acestimien en del el como realemente en este escentra el tecno entre<br>las realementes de acestica en la como del en el como de las del como el tecno en el como<br>las realementes de acestica en la como del en el como de las del este el como el como en la como de<br>como realementes de las del como del como del como del como del como del como de<br>las del fuelos de las del como del como del como del como del como del como de<br>las del como de<br>las del como del<br>las del como del<br>las del como del<br>las del como del<br>las del como del<br>las del como del<br>las del como del<br>las del como del<br>las del como del<br>las del como d |  |   | ,e   |
|  |  |   | Fundation and  |
|  |  |   | Provide Contraction<br>(See Contraction)<br>(See The Balance |
|  |  |   | CULNE:   |
|  |  |   | FRASE  |
|  |  |   |  |
|  |  |   | PROJECT NAM  |
|  |  |   |  |
|  |  |   | HEMLOG   |
|  |  |   |  |
|  |  |   | 471  |
|  |  |   | DRAWING THE  |
|  |  |   | G  |
|  |  |   | -  |
|  |  |   |  |
|  |  |   | CEP ON BY  |
|  |  |   | CREARIN USE  |
|  |  |   | CHECKED BY:  |
|  |  |   | R201662-01<br>R-0126-2                                       |
|  |  |   | PROJECTINE:  |
|  |  |   | CRAMING NO.  |
|  |  |   | 9  |
| er remain the exclusive corporty of Econe Englises by & Resource Group Life Cost acts is also restly and be responsible for all dimension  |  |   |  |



## Schedule C

### Quotation

|                                   | RFQ NUMBER:           |             |  |  |
|-----------------------------------|-----------------------|-------------|--|--|
| Fraser Valley Regional            | District              | RFQ TITLE:  |  |  |
| Legal Name:                       |                       |             |  |  |
| Address:                          |                       |             |  |  |
| Name and title of Representative: |                       |             |  |  |
| Telephone:                        |                       | Email:      |  |  |
| Form of Business Organization     |                       |             |  |  |
| Sole Proprietorship               |                       |             |  |  |
| Partnership                       | Date of Establishment |             |  |  |
| Corporation                       | Date of Incorporation | Business No |  |  |

I/We hereby offer to provide to the Fraser Valley Regional District the Services for the prices plus applicable taxes:

| Item #             | Item Name  | Estimated<br>Quantity | Unit of<br>Measure | Unit Price | Total<br>Amount |
|--------------------|------------|-----------------------|--------------------|------------|-----------------|
| 1.                 | Labour     |                       |                    |            |                 |
| 2.                 | Materials  |                       |                    |            |                 |
| 3.                 | Sub-trades |                       |                    |            |                 |
| 4.                 | Finishing  |                       |                    |            |                 |
| 6.                 | Other      |                       |                    |            |                 |
| 7.                 | Other      |                       |                    |            |                 |
| 8.                 | Other      |                       |                    |            |                 |
|                    | 1          |                       |                    | Subtotal:  | \$              |
|                    |            |                       |                    | GST (5%)   | \$              |
|                    |            |                       |                    | PST (7%)   | \$              |
| CURRENCY: Canadian |            |                       | TOTAL:             | \$         |                 |

Cost Plus Rates

| 1. | Construction Laborer | \$/hr        |
|----|----------------------|--------------|
| 2. | <u>Supervisor</u>    | \$/hr        |
| 3. | <u>Trades</u>        | \$/hr        |
|    | - Electrician        | \$/hr        |
|    | - Plumber            | \$/hr        |
|    | - Painter            | \$/hr        |
|    | - Framer             | \$/hr        |
|    | - Carpenter          | \$/hr        |
|    | - Other              | \$/hr        |
| 4. | <u>Other</u>         | \$/hr        |
| 5. | Materials            | Additional % |

If this offer is accepted by the FVRD, then such offer and acceptance will create a contract as described in the RFQ, this Quotation and other terms, if any, that are agreed to in writing by the parties.

I/We the undersigned authorized representatives of the Contractor, having received and carefully reviewed the RFQ, including without limitation the Specifications and General Terms and Conditions, submit this Quotation in response to the RFQ.

This Quotation is offered by the Contractor this \_\_\_\_ day of \_\_\_\_\_, 2023.

CONTRACTOR

I/We have authority to bind the Contractor

Legal Name of Contractor

Signature of Authorized Signatory

Signature of Authorized Signatory

Name & Title/Position

Name & Title/Position