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ADDITIONAL INFORMATION
Below is a summary of the items discussed at the optional onsite meeting on February 12, 2021,
where further details or clarification of the RFQ is necessary or where new information is added.
1. The removal of the one large cottonwood tree and its placement at the Habitat
Compensation Site will include its rootwad. The majority of the tree trunk will be used,
which represents approximately ¾ of the tree height.
2. Care should be taken when removing, transporting and placing the rootwads to
preserve as much of the rootwad as possible for use at the Habitat Compensation Site.
3. Two trees have recently uprooted and fallen over along the top of the bank at the
Habitat Compensation Site. The smaller tree has a diameter of approximately 6 inches
and the larger tree has a diameter of approximately 14 inches. These two trees and
their rootwads will be included in the placement and securing of the large woody
debris at the Habitat Compensation Site.
4. The RFQ stated that the three existing picnic table concrete pads would be relocated
and reused. However, the Parks Department have determined that new pads are
required. Therefore, the work scope will include removal and disposal of the three
existing pads and construction of three new concrete pads. The new pads will be 8
feet by 12 feet, 4 inches thick with rebar reinforcement. The top of the pads will be
level with the surrounding ground. The existing picnic tables will be reused and
secured on the new pads by the Parks Department and it is not necessary to set any
bolts into the new pads.
5. As per the Construction Environmental Management Plan, the Contractor is required
to ensure their machinery will arrive on site clean and will utilize bio-synthetic
lubricants.

6. As per the Construction Environmental Management Plan, the removal of the one
large cottonwood tree requires compensatory planting along the Habitat
Compensation Site for offsetting. This planting will occur in the Day Use Area (near the
picnic tables) and not at the Habitat Compensation Site. The Parks Department will
supply and place the five young native riparian trees, but the Contractor will excavate
the holes for the trees. The trees' exact location will be confirmed during construction,
and the holes are expected to be approximately 2 feet by 2 feet by 2 feet. The Parks
Department will backfill the holes following planting.
7. Once the bank has been excavated and re-graded, there is no requirement to stabilize
the slope to prevent surface erosion.
8. The RFQ states that work is to proceed in the dry. This refers to not having surface
connection with the Fraser River. The site is well-draining sand and gravel and the
project team does not anticipate work stopping due to heavy rain.
9. The archeological monitor will be inspecting the bank material during excavation and
may require the rate of excavation to be slower than normal. The Contractor will
account for a possible slower than typical rate of excavation. If the archeological
monitor requires an excessively slow rate of excavation or if excavation needs to be
temporarily stopped due to discovery of finds, then it is reasonable to expect that the
Contractor will be entitled to claim compensation for delays.
10. In Section 6 Construction Specifications, Item 2.2.4 of Schedule C: Design Brief Report,
the reference to Table 3 should refer to Table 2 as there is no Table 3.
11. The boundary of the Sediment Deposition Site will generally be confined to the area
where vegetation is predominantly blackberry bushes. The Parks Department will flag
the boundaries of the Sediment Deposition Site prior to sediment placement. The
finished surface of the deposited sediment will be made level; however, there is no
requirement to seed or plant the site.
12. The Parks Department has delineators that can be borrowed and used by the
Contractor for delineating the construction area.

